Addendum No. 1

DATE: JULY 24, 2019

TO: ALL PLANHOLDERS OF THE CENTENNIAL RECREATION CENTER EXPANSION PROJECT

FROM: YAT CHO – PROJECT ENGINEER

RE: CLARIFICATION

Page(s) 2.

1. All Request for Information (RFI) for this project shall be submitted no later than August 6, 2019.

2. Replace Section 18 – Subcontract Limitation with under Instructions to Bidders with Section 18R below:

18R. **Subcontract Limitation.** The successful bidder may not subcontract out more than eighty percent (80%) of the original total contract price, except that any items of work in the Engineer’s Estimate designated “Specialty Items” may be performed by subcontract and the value of the work may be deducted from the original total contract price before computing the amount of work required to be performed by Contractor’s own forces. When items of work in the Engineer’s Estimate are preceded by the letters (S) or (S-F), those items are designated as “Specialty Items.” Where an entire item is subcontracted, the value of work subcontracted will be based on the contract item bid price. When a portion of an item is subcontracted, the value of work subcontracted will be determined by the Engineer based on the estimated percentage of the contract item bid price.

**ADDENDUM ACKNOWLEDGMENT**

Bidder acknowledges receipt of this addendum, which shall be attached to the proposal.

Contractor’s Representative ___________________________ Date ______________

**THIS DOCUMENT SHALL BECOME A PART OF THE PROJECT SPECIFICATIONS**

Page 1 of 1